TN Department of

_General Services

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/000-03-2019
AMENDMENT # Six

FOR Real Estate Master Plan Consultant

DATE: 12/11/19

RFQ SBC Project No.: 529/000-03-2019 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing

revised or new text is highlighted.

TIME
EVENT (Central DATE UPDATED / CONFIRMED
Time)
1. RFQ Issued October 11, 2019 CONFIRMED
CONFIRMED
2. Disability Accommodation Request Deadline October 15, 2019
CONFIRMED
3. Pre-Response Conference 10:00 am October 29, 2019
. ) October 30, 2019 CONFIRMED
4, Notice of Intent to Respond Deadline
. . ) November 4, 2019 CONFIRMED
5. Written “Questions & Comments” Deadline 2:00 pm
. ) November 8, 2019 CONFIRMED
6 State Response to Written “Questions &
’ Comments”
. CONFIRMED
7. Response Deadline 2:00 pm November 14, 2019
. . . CONFIRMED
State Completion of Phase Il Written Technical
8. Evaluations and Notice of Proposers Selected for November 22,2019
Interviews Issued
December 9-13, 2019 CONFIRMED
9. Phase Ill Interviews (those qualified) of Proposers
) . December 12, 2019 UPDATED
10. State Issues Notice of Intent to Negotiate
) ) December 23, 2019 CONFIRMED
1 State Issues Notice of Intent to Award and RFQ Files
' Opened for inspection
_— . CONFIRMED
12. State Building Commission (SBC) Approval Sought January 9, 2020
- . . CONFIRMED
13. Anticipated Contract Signature Deadline January 15, 2020
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